AUTHENTICATED
U.S. GOVERNMENT
INFORMATION

GPO

Nuclear Regulatory Commission

U.S.C. Section 552 (1986)), the contractor
agrees not to:

(i) Use this information for any private
purpose until the information has been re-
leased to the public;

(ii) Compete for work for the Commission
based on the information for a period of six
months after either the completion of this
contract or the release of the information to
the public, whichever is first;

(iii) Submit an unsolicited proposal to the
Government based on the information until
one year after the release of the information
to the public; or

(iv) Release the information without prior
written approval by the contracting officer
unless the information has previously been
released to the public by the NRC.

(2) In addition, the contractor agrees that,
to the extent it receives or is given access to
proprietary data, data protected by the Pri-
vacy Act of 1974 (5 U.S.C. Section 552a (1988)),
or the Freedom of Information Act (6 U.S.C.
Section 552 (1986)), or other confidential or
privileged technical, business, or financial
information under this contract, the con-
tractor shall treat the information in ac-
cordance with restrictions placed on use of
the information.

(3) Subject to patent and security provi-
sions of this contract, the contractor shall
have the right to use technical data it pro-
duces under this contract for private pur-
poses provided that all requirements of this
contract have been met.

(f) Subcontracts. Except as provided in 48
CFR 2009.570-2, the contractor shall include
this clause, including this paragraph, in sub-
contracts of any tier. The terms contract,
contractor, and contracting officer, must be ap-
propriately modified to preserve the Govern-
ment’s rights.

(g) Remedies. For breach of any of the
above restrictions, or for intentional non-
disclosure or misrepresentation of any rel-
evant interest required to be disclosed con-
cerning this contract or for such erroneous
representations that necessarily imply bad
faith, the Government may terminate the
contract for default, disqualify the con-
tractor from subsequent contractual efforts,
and pursue other remedies permitted by law
or this contract.

(h) Waiver. A request for waiver under this
clause must be directed in writing to the
contracting officer in accordance with the
procedures outlined in 48 CFR 2009.570-9.

(i) Follow-on effort. The contractor shall be
ineligible to participate in NRC contracts,
subcontracts, or proposals therefor (solicited
or unsolicited) which stem directly from the
contractor’s performance of work under this
contract. Furthermore, unless so directed in
writing by the contracting officer, the con-
tractor may not perform any technical con-
sulting or management support services
work or evaluation activities under this con-
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tract on any of its products or services or the
products or services of another firm if the
contractor has been substantially involved
in the development or marketing of the prod-
ucts or services.

(1) If the contractor under this contract,
prepares a complete or essentially complete
statement of work or specifications, the con-
tractor is not eligible to perform or partici-
pate in the initial contractual effort which is
based on the statement of work or specifica-
tions. The contractor may not incorporate
its products or services in the statement of
work or specifications unless so directed in
writing by the contracting officer, in which
case the restrictions in this paragraph do not
apply.

(2) Nothing in this paragraph precludes the
contractor from offering or selling its stand-
ard commercial items to the Government.

(End of clause)

2052.211-70 Preparation of technical
reports.

As prescribed at 2011.104-70(a), the
contracting officer shall insert the fol-
lowing clause in solicitations and con-
tracts when deliverables include a
technical report. The contracting offi-
cer may alter this clause before issuing
the solicitation or during competition
by solicitation amendment. Insignifi-
cant changes may also be made by the
contracting officer on a case-by-case
basis during negotiation without
amending the solicitation.

PREPARATION OF TECHNICAL REPORTS (JAN
1993)

All technical reports required by Section C
and all Technical Progress Reports required
by Section F are to be prepared in accord-
ance with the attached Management Direc-
tive 3.8, ‘‘Unclassified Contractor and Grant-
ee Publications in the NUREG Series.” Man-
agement Directive 3.8 is not applicable to
any Contractor Spending Plan (CSP) and any
Financial Status Report that may be in-
cluded in this contract. (See List of Attach-
ments).

(End of clause)

2052.211-71 Technical progress report.

As prescribed at 2011.104-70(b), the
contracting officer shall insert the fol-
lowing clause in all solicitations and
contracts except firm fixed price or in-
definite delivery contracts to be award-
ed on a time-and-materials or labor-
hour ©basis, or which provide for
issuance of delivery orders for specific
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products/serviced line items. The con-
tracting officer may alter this clause
prior to issuance of the solicitation or
during competition by solicitation
amendment. Insignificant changes may
also be made by the contracting officer
on a case-by-case basis during negotia-
tion without amending the solicita-
tion.

TECHNICAL PROGRESS REPORT (JAN 1993)

The contractor shall provide a monthly
Technical Progress Report to the project of-
ficer and the contracting officer. The report
is due within 15 calendar days after the end
of the report period and must identify the
title of the project, the contract number, ap-
propriate financial tracking code specified
by the NRC Project Officer, project manager
and/or principal investigator, the contract
period of performance, and the period cov-
ered by the report. Each report must include
the following for each discrete task/task
order:

(a) A listing of the efforts completed dur-
ing the period, and milestones reached or, if
missed, an explanation provided;

(b) Any problems or delays encountered or
anticipated and recommendations for resolu-
tion. If the recommended resolution involves
a contract modification, e.g., change in work
requirements, level of effort (cost) or sched-
ule delay, the contractor shall submit a sep-
arate letter to the contracting officer identi-
fying the required change and estimated cost
impact;

(c) A summary of progress to date; and

(d) Plans for the next reporting period.

(End of clause)

2052.211-72 Financial status report.

As prescribed at 2011.104-70(c), the
contracting officer shall insert the fol-
lowing clause in applicable cost reim-
bursement solicitations and contracts
when a detailed assessment of costs is
warranted and a contractor spending
plan is required. The contracting offi-
cer may alter this clause and Alternate
1 of this clause before issuing the solic-
itation or during competition by
amending the solicitation. Insignifi-
cant changes may also be made by the
contracting officer on a case-by-case
basis during negotiation, without
amending the solicitation.

FINANCIAL STATUS REPORT (OCT 1999)

The contractor shall provide a monthly Fi-
nancial Status Report (FSR) to the project
officer and the contracting officer. The FSR
shall include the acquisition of, or changes

48 CFR Ch. 20 (10-1-09 Edition)

in the status of, contractor-held property ac-
quired with government funds valued at the
time of purchase at $50,000 or more. When-
ever these types of property changes occur,
the contractor shall send a copy of the re-
port to the Chief, Property and Acquisition
Oversight Branch, Office of Administration.
The report is due within 15 calendar days
after the end of the report period and must
identify the title of the project, the contract
number, the appropriate financial tracking
code (e.g., Job Code Number or JCN) speci-
fied by the NRC Project Officer, project man-
ager and/or principal investigator, the con-
tract period of performance, and the period
covered by the report. Each report must in-
clude the following information for each dis-
crete task:

(a) Total estimated contract amount.

(b) Total funds obligated to date.

(c) Total costs incurred this reporting pe-
riod.

(d) Total costs incurred to date.

(e) Detail of all direct and indirect costs
incurred during the reporting period for the
entire contract or each task, if it is a task
ordering contract.

(f) Balance of obligations remaining.

(g) Balance of funds required to complete
contract/task order.

(h) Contractor Spending Plan (CSP) status:
A revised CSP is required with the Financial
Status Report whenever the contractor or
the contracting officer has reason to believe
that the total cost for performance of this
contract will be either greater or substan-
tially less than what had been previously es-
timated.

(1) Projected percentage of completion cu-
mulative through the report period for the
project/task order as reflected in the current
CSP.

(2) Indicate significant changes in the
original CSP projection in either dollars or
percentage of completion. Identify the
change, the reasons for the change, whether
there is any projected overrun, and when ad-
ditional funds would be required. If there
have been no changes to the original NRC-
approved CSP projections, a written state-
ment to that effect is sufficient in lieu of
submitting a detailed response to item ‘h”.

(i) Property status:

(1) List property acquired for the project
during the month with an acquisition cost
between $500 and $49,999. Give the item num-
ber for the specific piece of equipment.

(2) Provide a separate list of property ac-
quired for the project during the month with
an acquisition cost of $50,000 or more. Pro-
vide the following information for each item
of property: item description or nomen-
clature, manufacturer, model number, serial
number, acquisition cost, and receipt date. If
no property was acquired during the month,
include a statement to that effect. The same
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